

March 14, 2005



Mr. David Boyd  
Gadsden Independent School District  
PO Drawer 70  
Anthony, NM 88021

Dear David,

On March 8, 2005 the bids were received on the above referenced project. The enclosed Bid Tabulation sheet show the results with the low bid received from Samcon Inc. The Project is remodeling and new work at Gadsden High School with minor site work and hardware at Chaparral Middle School. Due to the difficulty of the project and our lack of knowledge of the low bidder we contacted four of their references, all of which spoke highly of them.

The original project budget was \$1,400,000.00 and the enclosed project budget using the bid amount is \$1,401,805.00. If funds are available we recommend acceptance for all bid lots, if not we recommend accepting #1, #2, #3 and #4, and rejection of bid lot #5; the work at Chaparral Middle School.

If you have any questions regarding this bid or the work involved please contact me.

Sincerely,

  
Rembert C. Alley Jr., AIA

