

April 22, 2013

Ralph Gallegos
Executive Director of Energy Management and Construction
Gadsden Independent School District
P.O. Drawer 70
Anthony, NM 88021

Re: GISD, Sunland Park Elementary School Pavement Rehabilitation Project
Bid Award Recommendation
GISD Bid No. 12-13-24
BHI Project No. 20130366

Dear Mr. Gallegos:

Bids were opened for the above referenced project on Monday April 22, 2013 at 10:00 a.m. The project consists of paving and re-paving Sunland Park Elementary school parking lot.

The project was bid on a unit price cost basis. Final quantities may vary from those estimated in the Bid Schedule. A total of 10 bids were received before the scheduled Bid Opening. A tabulation of the bids and the engineer's estimate of probable cost are attached. A summary of the three lowest bids is shown below:

Triple J Excavation Inc. Las Cruces, New Mexico	\$88,390.00
A Mountain Professional Const. LLC Las Cruces , New Mexico	\$90,998.33
Burn Construction Co. Inc. Las Cruces , New Mexico	\$96,721.00
<i>Engineer Estimate</i>	<i>\$105,407.50</i>

These figures DO NOT include New Mexico Gross Receipts Tax at a rate of 7.6875%

The apparent low bidder is:

Triple J Excavation Inc.
5005 Del Rey Blvd.
Las Cruces, NM 88012
575-527-1763

NM License No. 359457
GA-01, GA-03, GB-98, GF-09, GS-08, EE-98
Expires: December 31, 2014

Ralph Gallegos
Gadsden Independent school District
April 22, 2013
Page 2

The apparent low bidder's licenses have been verified with Contractors Licensing Services, Inc., are valid for the type of work to be accomplished, and are in active status. We have worked with Triple J Excavation Inc. on previous GISD projects with satisfactory results. The contract documents require that bidders hold the bid prices for a period of forty five (45) days after the bid opening to allow the Owner to evaluate the bid proposals.

It is our understanding that GISD currently has funding for the total base bid of the project. On the basis of the above, I recommend that GISD award the project to Triple J Excavation Inc. in the amount of \$88,390.00.

The Gadsden Independent School District is required to take action (in the form of a vote) to accept or revise this recommendation in accordance with the GISD's objectives for award of the construction contract. It is my understanding that consideration of the award will take place at the April 25, 2013 GISD Board of Education meeting. Please do not hesitate to contact me if you have any questions or need further assistance with this prior to that time.

Sincerely,



Andrew G. Guerra P.E.
Project Engineer
Las Cruces Office

DMS/dg
Enclosure(s)


cc: Triple J Excavation Inc.

GADSDEN INDEPENDENT SCHOOL DISTRICT,
SUNLAND PARK ELEMENTARY SCHOOL PAVEMENT REHABILITATION PROJECT
BID REVIEW CERTIFICATION
GISD BID NO. 12-13-24
BID OPENING DATE: APRIL 22, 2013

Bid Item	Description	Unit	Qty	Engineers Estimate		Triple J Excavation		A Mountain		Burn Construction		New Mex Paving		Highland Enterprises	
				Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension
G1	Mobilization/Demobilization	LS	1	\$ 7,000.00	\$ 7,000.00	\$ 3,000.00	\$ 3,000.00	\$ 3,690.00	\$ 3,690.00	\$ 7,280.00	\$ 7,280.00	\$ 15,223.30	\$ 15,223.30	\$ 8,500.00	\$ 8,500.00
C1	Remove and Replace Curb and Gutter	LF	50	\$ 18.00	\$ 900.00	\$ 23.00	\$ 1,150.00	\$ 28.70	\$ 1,435.00	\$ 30.90	\$ 1,545.00	\$ 27.00	\$ 1,350.00	\$ 70.00	\$ 3,500.00
C2	Remove Existing Sidewalk	SF	90	\$ 6.00	\$ 540.00	\$ 5.00	\$ 450.00	\$ 6.15	\$ 553.50	\$ 3.70	\$ 333.00	\$ 6.30	\$ 567.00	\$ 2.00	\$ 180.00
C3	Install New 5' Wide Sidewalk	SF	675	\$ 8.00	\$ 5,400.00	\$ 10.00	\$ 6,750.00	\$ 3.86	\$ 2,605.50	\$ 4.90	\$ 3,307.50	\$ 4.50	\$ 3,037.50	\$ 4.50	\$ 3,037.50
C4	Existing Asphalt Surface Removal, Disposal...	SY	1,720	\$ 26.00	\$ 44,720.00	\$ 19.00	\$ 32,680.00	\$ 22.63	\$ 38,923.60	\$ 25.30	\$ 43,516.00	\$ 21.45	\$ 36,894.00	\$ 25.00	\$ 43,000.00
C5	Tack Coat	SY	1,920	\$ 0.50	\$ 960.00	\$ 0.50	\$ 960.00	\$ 1.03	\$ 1,977.60	\$ 0.60	\$ 1,152.00	\$ 1.30	\$ 2,496.00	\$ 0.50	\$ 960.00
C6	1-1/2" PMBP Pavement Milling and Overlay	SY	1,920	\$ 15.00	\$ 28,800.00	\$ 12.50	\$ 24,000.00	\$ 12.11	\$ 23,251.20	\$ 11.65	\$ 22,368.00	\$ 10.65	\$ 20,448.00	\$ 9.00	\$ 17,280.00
C7	Asphaltic Speed Bump	LF	115	\$ 16.00	\$ 1,840.00	\$ 20.00	\$ 2,300.00	\$ 19.61	\$ 2,255.15	\$ 21.15	\$ 2,432.25	\$ 34.20	\$ 3,933.00	\$ 64.00	\$ 7,360.00
C8	Cross Walk Striping	LF	425	\$ 2.50	\$ 1,062.50	\$ 2.00	\$ 850.00	\$ 4.10	\$ 1,742.50	\$ 0.55	\$ 233.75	\$ 1.20	\$ 510.00	\$ 3.00	\$ 1,275.00
C9	4" Wide Solid White Striping	LF	900	\$ 0.50	\$ 450.00	\$ 1.00	\$ 900.00	\$ 0.51	\$ 459.00	\$ 0.55	\$ 495.00	\$ 0.71	\$ 639.00	\$ 0.55	\$ 495.00
C10	4" Wide Solid Blue Striping	LF	350	\$ 1.00	\$ 350.00	\$ 3.00	\$ 1,050.00	\$ 1.03	\$ 360.50	\$ 0.55	\$ 192.50	\$ 0.71	\$ 248.50	\$ 0.55	\$ 192.50
C11	4" Wide Solid Blue HC Symbol	EA	3	\$ 50.00	\$ 150.00	\$ 200.00	\$ 600.00	\$ 102.50	\$ 307.50	\$ 182.00	\$ 546.00	\$ 118.80	\$ 356.40	\$ 180.00	\$ 540.00
C12	Remove and Replace Existing Signage	EA	6	\$ 85.00	\$ 510.00	\$ 200.00	\$ 1,200.00	\$ 128.13	\$ 768.78	\$ 145.00	\$ 870.00	\$ 118.80	\$ 712.80	\$ 140.00	\$ 840.00
C13	ADA Accessible Signs	EA	3	\$ 225.00	\$ 675.00	\$ 200.00	\$ 600.00	\$ 184.50	\$ 553.50	\$ 190.00	\$ 570.00	\$ 415.00	\$ 1,245.00	\$ 260.00	\$ 780.00
C14	Stop Signs	EA	2	\$ 275.00	\$ 550.00	\$ 200.00	\$ 400.00	\$ 307.50	\$ 615.00	\$ 190.00	\$ 380.00	\$ 415.00	\$ 830.00	\$ 300.00	\$ 600.00
C15	Project Modification Allowance	ALW	1	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00
C17	Material Testing	ALW	1	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00
TOTAL BASE BID (Items G1, C1 thru C17)				\$ 105,407.50		\$ 88,390.00		\$ 90,998.33		\$ 96,721.00		\$ 99,990.50		\$ 100,040.00	

Bid Item	Description	Unit	Qty	Engineers Estimate		Renegade Construction		Blue Color Construction		Mans Construction		Smith & Aguirre		Classic Industries	
				Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension
G1	Mobilization/Demobilization	LS	1	\$ 6,900.00	\$ 6,900.00	\$ 4,365.58	\$ 4,365.58	\$ 5,000.00	\$ 5,000.00	\$ 9,612.51	\$ 9,612.51	\$ 27,500.00		\$ 6,300.00	\$ 6,300.00
C1	Remove and Replace Curb and Gutter	LF	50	\$ 18.00	\$ 900.00	\$ 6.44	\$ 322.00	\$ 30.00	\$ 1,500.00	\$ 64.89	\$ 3,244.50	\$ 30.00	\$ 1,500.00	\$ 92.00	\$ 4,600.00
C2	Remove Existing Sidewalk	SF	90	\$ 6.00	\$ 540.00	\$ 3.57	\$ 321.30	\$ 20.00	\$ 1,800.00	\$ 3.64	\$ 327.60	\$ 5.85	\$ 526.50	\$ 20.00	\$ 1,800.00
C3	Install New 5' Wide Sidewalk	SF	675	\$ 8.00	\$ 5,400.00	\$ 4.33	\$ 2,922.75	\$ 45.00	\$ 30,375.00	\$ 9.10	\$ 6,142.50	\$ 5.95	\$ 4,016.25	\$ 7.78	\$ 5,250.00
C4	Existing Asphalt Surface Removal, Disposal...	SY	1,720	\$ 26.00	\$ 44,720.00	\$ 20.83	\$ 35,827.60	\$ 5.00	\$ 8,600.00	\$ 26.48	\$ 45,545.60	\$ 21.00	\$ 36,120.00	\$ 22.56	\$ 38,800.00
C5	Tack Coat	SY	1,920	\$ 0.50	\$ 960.00	\$ 0.56	\$ 1,075.20	\$ 1.00	\$ 1,920.00	\$ 1.04	\$ 1,996.80	\$ 0.75	\$ 1,440.00	\$ 2.73	\$ 5,250.00
C6	1-1/2" PMBP Pavement Milling and Overlay	SY	1,920	\$ 15.00	\$ 28,800.00	\$ 20.32	\$ 39,014.40	\$ 17.50	\$ 33,600.00	\$ 11.52	\$ 22,118.40	\$ 14.00	\$ 26,880.00	\$ 12.81	\$ 24,600.00
C7	Asphaltic Speed Bump	LF	115	\$ 16.00	\$ 1,840.00	\$ 18.53	\$ 2,130.95	\$ 20.00	\$ 2,300.00	\$ 19.49	\$ 2,241.35	\$ 26.00	\$ 2,990.00	\$ 50.33	\$ 5,788.00
C8	Cross Walk Striping	LF	425	\$ 3.00	\$ 1,275.00	\$ 1.14	\$ 484.50	\$ 1.50	\$ 637.50	\$ 0.99	\$ 420.75	\$ 1.00	\$ 425.00	\$ 8.24	\$ 3,500.00
C9	4" Wide Solid White Striping	LF	900	\$ 0.50	\$ 450.00	\$ 0.38	\$ 342.00	\$ 1.25	\$ 1,125.00	\$ 0.27	\$ 243.00	\$ 1.00	\$ 900.00	\$ 3.18	\$ 2,860.00
C10	4" Wide Solid Blue Striping	LF	350	\$ 1.00	\$ 350.00	\$ 0.32	\$ 112.00	\$ 1.25	\$ 437.50	\$ 0.27	\$ 94.50	\$ 1.00	\$ 350.00	\$ 5.83	\$ 2,040.00
C11	4" Wide Solid Blue HC Symbol	EA	3	\$ 50.00	\$ 150.00	\$ 131.18	\$ 393.54	\$ 200.00	\$ 600.00	\$ 112.62	\$ 337.86	\$ 140.00	\$ 420.00	\$ 680.00	\$ 2,040.00
C12	Remove and Replace Existing Signage	EA	6	\$ 85.00	\$ 510.00	\$ 95.29	\$ 571.74	\$ 100.00	\$ 600.00	\$ 130.78	\$ 784.68	\$ 170.00	\$ 1,020.00	\$ 541.67	\$ 3,250.00
C13	ADA Accessible Signs	EA	3	\$ 225.00	\$ 675.00	\$ 190.58	\$ 571.74	\$ 100.00	\$ 300.00	\$ 163.48	\$ 490.44	\$ 140.00	\$ 420.00	\$ 671.67	\$ 2,015.00
C14	Stop Signs	EA	2	\$ 275.00	\$ 550.00	\$ 222.35	\$ 444.70	\$ 100.00	\$ 200.00	\$ 190.72	\$ 381.44	\$ 140.00	\$ 280.00	\$ 1,007.50	\$ 2,015.00
C15	Project Modification Allowance	ALW	1	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00
C17	Material Testing	ALW	1	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00
TOTAL BASE BID (Items G1, C1 thru C17)				\$ 105,520.00		\$ 100,400.00		\$ 100,495.00		\$ 105,481.93		\$ 88,787.75		\$ 121,608.00	

* highlighted areas contain corrected values


Andrew G. Guerra, P.E.

